Base Line Item Detail

Richard E. Pierson Construction Co

Inc

Agate [ - AE Stone Joint Venture

Earle Asphalt Company

South State, Inc.

Intercounty Paving Associates, LLC

Midlantic Construction, LLC

The Lane Construction Corporation

Item No.

Unit Code

QTY

UNIT

DESCRIPTION

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

1DO1LAY

L.S.

Construction
Layout

$460,000.00

$460,000.00

$600,000.00

$600,000.00

$780,000.00

$780,000.00

$300,000.00

$300,000.00

$500,000.00

$500,000.00

$916,000.00

$916,000.00

$293,000.00

$293,000.00

1D10MOB

L.S.

Mobilization

$4,000,000.00

$4,000,000.00

$2,300,000.00

$2,300,000.00

$4,850,500.00

$4,850,500.00

$2,425,000.00

$2,425,000.00

$2,225,000.00

$2,225,000.00

$2,700,000.00

$2,700,000.00

$2,500,000.00

$2,500,000.00

1G01SCH

L.S.

Progress
Schedule

$20,000.00

$20,000.00

$20,000.00

$20,000.00

$48,313.88

$48,313.88

$20,000.00

$20,000.00

$50,000.00

$50,000.00

$49,000.00

$49,000.00

$10,000.00

$10,000.00

1HFP220

L.S.

Fuel Price
Adjustment
(This is a NO-
BID, Lump
Sum item for
this contract.
The Lump Sum
price is
$220,000.
Enter a Unit
Price of
$220,000 as
your bid for this
item.)

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

$220,000.00

2A01CAG

40

Acre

Clearing and
Grubbing

$5,000.00

$200,000.00

$10,000.00

$400,000.00

$3,500.00

$140,000.00

$50.00

$2,000.00

$5,800.00

$232,000.00

$3,600.00

$144,000.00

$4,000.00

$160,000.00

2A09CAG

Acre

Clearing and
Grubbing with
Tree Removal

$6,000.00

$54,000.00

$10,000.00

$90,000.00

$3,100.00

$27,900.00

$100.00

$900.00

$6,900.00

$62,100.00

$7,400.00

$66,600.00

$9,140.00

$82,260.00

2B00001

196

C.Y.

Basin and
Swale
Excavation

$22.00

$4,312.00

$25.00

$4,900.00

$120.00

$23,520.00

$16.00

$3,136.00

$21.00

$4,116.00

$24.00

$4,704.00

$51.50

$10,094.00

2BO4REX

136,477.00

C.Y.

Roadway
Excavation and
Embankment

$16.00

$2,183,632.00

$8.00

$1,091,816.00

$5.00

$682,385.00

$15.50

$2,115,393.50

$12.25

$1,671,843.25

$15.00

$2,047,155.00

$20.60

$2,811,426.20

2B15STS

35,385.00

C.Y.

Stripping
Topsoil

$8.00

$283,080.00

$4.00

$141,540.00

$3.30

$116,770.50

$10.50

$371,542.50

$8.50

$300,772.50

$10.00

$353,850.00

$10.30

$364,465.50

10

N2N0001

54,971.00

S.F.

Geogrid
Reinforced
Slope

$2.00

$109,942.00

$5.00

$274,855.00

$5.30

$291,346.30

$15.00

$824,565.00

$1.05

$57,719.55

$5.00

$274,855.00

$2.05

$112,690.55

11

2CO04EMB

82

C.Y.

Porous Fill

$50.00

$4,100.00

$100.00

$8,200.00

$44.50

$3,649.00

$85.00

$6,970.00

$106.00

$8,692.00

$38.00

$3,116.00

$55.60

$4,559.20

12

2D01DAM

L.S.

Cofferdam No.
1

$200,000.00

$200,000.00

$100,000.00

$100,000.00

$200,000.00

$200,000.00

$100,000.00

$100,000.00

$106,050.00

$106,050.00

$108,000.00

$108,000.00

$58,600.00

$58,600.00

13

2E01FEX

15,185.00

C.Y.

Foundataion
Excavation

$20.00

$303,700.00

$24.00

$364,440.00

$16.50

$250,552.50

$50.00

$759,250.00

$53.00

$804,805.00

$16.00

$242,960.00

$31.30

$475,290.50

14

2F10TEX

20,091.00

Rechange
Swale, Stone
Pocket

$55.00

$1,105,005.00

$50.00

$1,004,550.00

$42.00

$843,822.00

$56.00

$1,125,096.00

$52.00

$1,044,732.00

$63.00

$1,265,733.00

$51.50

$1,034,686.50

15

2F11TEX

16,999.00

C.Y.

Rechange
Swale, Extra
Depth

$35.00

$594,965.00

$30.00

$509,970.00

$26.50

$450,473.50

$10.00

$169,990.00

$37.00

$628,963.00

$0.01

$169.99

$36.10

$613,663.90

16

2G00009

365

C.Y.

Gabions

$270.00

$98,550.00

$200.00

$73,000.00

$190.00

$69,350.00

$300.00

$109,500.00

$344.00

$125,560.00

$194.00

$70,810.00

$258.00

$94,170.00

17

2G00013

3,686.00

S.F.

Impervious
Liner

$1.50

$5,529.00

$5.00

$18,430.00

$10.00

$36,860.00

$2.50

$9,215.00

$2.65

$9,767.90

$3.00

$11,058.00

$1.05

$3,870.30

18

2G00025

21

Ton

Riprap Stone
Ditch
Protection, 18"
Thick, D50=9"

$55.00

$1,155.00

$200.00

$4,200.00

$110.00

$2,310.00

$70.00

$1,470.00

$79.50

$1,669.50

$101.00

$2,121.00

$82.40

$1,730.40

19

2G00027

6,171.00

S.Y.

Sand Layer, 6"
Thick

$35.00

$215,985.00

$50.00

$308,550.00

$14.50

$89,479.50

$5.00

$30,855.00

$8.50

$52,453.50

$5.00

$30,855.00

$9.25

$57,081.75

20

2G00031

35

Ton

Riprap Stone
Ditch
Protection, 24"
Thick, D50=12"

$65.00

$2,275.00

$200.00

$7,000.00

$46.00

$1,610.00

$78.00

$2,730.00

$95.00

$3,325.00

$72.00

$2,520.00

$82.40

$2,884.00
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21

2G00036

37

C.Y.

Gabion
mattress Scour
Hole, 24" Thick

$160.00

$5,920.00

$375.00

$13,875.00

$330.00

$12,210.00

$330.00

$12,210.00

$360.00

$13,320.00

$250.00

$9,250.00

$258.00

$9,546.00

22

2G01GAB

140

C.Y.

Gabion
Mattress Scour
Hole, 18" Thick

$160.00

$22,400.00

$350.00

$49,000.00

$220.00

$30,800.00

$310.00

$43,400.00

$312.00

$43,680.00

$192.00

$26,880.00

$283.00

$39,620.00

23

2G02GAB

115

C.Y.

Gabion
Mattress Scour
Hole, 30" Thick

$175.00

$20,125.00

$400.00

$46,000.00

$140.00

$16,100.00

$305.00

$35,075.00

$281.00

$32,315.00

$222.00

$25,530.00

$309.00

$35,535.00

24

2G02RAP

119

Ton

Riprap Stone
Scour Hole,
18" Thick,
D50=6"

$65.00

$7,735.00

$200.00

$23,800.00

$48.00

$5,712.00

$87.00

$10,353.00

$132.00

$15,708.00

$55.00

$6,545.00

$155.00

$18,445.00

25

2GO3RAP

18

Ton

Riprap Stone
Scour Hole,
36" Thick,
D50=12"

$67.00

$1,206.00

$200.00

$3,600.00

$45.50

$819.00

$80.00

$1,440.00

$137.00

$2,466.00

$72.00

$1,296.00

$72.10

$1,297.80

26

2GO01SEC

11

Ton

Stone, Grade
A

$50.00

$550.00

$200.00

$2,200.00

$38.50

$423.50

$87.00

$957.00

$89.00

$979.00

$100.00

$1,100.00

$103.00

$1,133.00

27

2G02SEC

4,259.00

Ton

Stone, Grade
B

$55.00

$234,245.00

$30.00

$127,770.00

$37.50

$159,712.50

$54.00

$229,986.00

$48.00

$204,432.00

$29.00

$123,511.00

$41.20

$175,470.80

28

2G0O3SEC

Ton

Stone, Grade
C

$60.00

$480.00

$500.00

$4,000.00

$370.00

$2,960.00

$400.00

$3,200.00

$106.00

$848.00

$130.00

$1,040.00

$235.00

$1,880.00

29

2G10SEC

231

Ton

Filter Blanket

$53.00

$12,243.00

$50.00

$11,550.00

$40.00

$9,240.00

$54.00

$12,474.00

$127.00

$29,337.00

$24.00

$5,544.00

$72.10

$16,655.10

30

2G12A06

725

Ton

Riprap Stone
Aprons, 12"
Thick, D50=6"

$65.00

$47,125.00

$50.00

$36,250.00

$44.50

$32,262.50

$78.00

$56,550.00

$92.00

$66,700.00

$34.00

$24,650.00

$113.00

$81,925.00

31

2G12A08

33

Ton

Riprap Stone
Aprons, 24"
Thick
(D50=12")

$56.00

$1,848.00

$200.00

$6,600.00

$43.00

$1,419.00

$64.00

$2,112.00

$212.00

$6,996.00

$54.00

$1,782.00

$82.40

$2,719.20

32

2G12D07

43

Ton

Riprap Stone
Ditch
Protection, 12"
Thick, D50=6"

$64.00

$2,752.00

$200.00

$8,600.00

$44.50

$1,913.50

$70.00

$3,010.00

$190.00

$8,170.00

$48.00

$2,064.00

$113.00

$4,859.00

33

2G16A01

38

Ton

Riprap Stone
Aprons, 16"
Thick, D50=8"

$63.00

$2,394.00

$200.00

$7,600.00

$43.50

$1,653.00

$60.00

$2,280.00

$212.00

$8,056.00

$51.00

$1,938.00

$113.00

$4,294.00

34

2H00001

700

L.F.

Temporary
Slope Drain

$27.00

$18,900.00

$0.01

$7.00

$25.00

$17,500.00

$0.01

$7.00

$26.00

$18,200.00

$0.01

$7.00

$25.80

$18,060.00

35

2H00007

65,876.00

L.F.

Heavy Duty Silt
Fence, Black

$4.00

$263,504.00

$4.50

$296,442.00

$1.00

$65,876.00

$4.10

$270,091.60

$3.25

$214,097.00

$6.00

$395,256.00

$5.15

$339,261.40

36

2H00016

177

Each

Inlet Filter,
Type 2

$89.00

$15,753.00

$150.00

$26,550.00

$1.00

$177.00

$50.00

$8,850.00

$238.00

$42,126.00

$120.00

$21,240.00

$144.00

$25,488.00

37

2HO1HDS

44,134.00

L.F.

Maintenance
And Removal
Of Heavy Duty
Silt Fence,
Black

$2.00

$88,268.00

$2.50

$110,335.00

$1.00

$44,134.00

$2.00

$88,268.00

$1.00

$44,134.00

$0.01

$441.34

$2.05

$90,474.70

38

2H21TEC

100

Ton

Temporary
Stone, Grade
B

$20.00

$2,000.00

$50.00

$5,000.00

$40.50

$4,050.00

$65.00

$6,500.00

$66.00

$6,600.00

$30.00

$3,000.00

$103.00

$10,300.00

39

2H25TEC

107

C.Y.

Hay Bales

$55.00

$5,885.00

$50.00

$5,350.00

$57.00

$6,099.00

$28.00

$2,996.00

$29.00

$3,103.00

$188.00

$20,116.00

$61.80

$6,612.60

40

2H35TEC

203

L.F.

Floating
Turbidity
Barriers

$30.00

$6,090.00

$40.00

$8,120.00

$17.50

$3,552.50

$25.00

$5,075.00

$21.00

$4,263.00

$29.00

$5,887.00

$20.00

$4,060.00
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41

2H45TEC

2,640.00

Ton

Construction
Driveway

$35.00

$92,400.00

$20.00

$52,800.00

$43.00

$113,520.00

$30.00

$79,200.00

$31.00

$81,840.00

$27.00

$71,280.00

$30.90

$81,576.00

42

2H50TEC

9,582.00

L.F.

Temporary
Snake Fence

$1.75

$16,768.50

$1.75

$16,768.50

$1.00

$9,582.00

$1.75

$16,768.50

$3.15

$30,183.30

$7.00

$67,074.00

$2.05

$19,643.10

43

2H52TEC

12,172.00

L.F.

Maintenance
and Removal
of Temporary
Snake Fence

$1.25

$15,215.00

$1.25

$15,215.00

$1.30

$15,823.60

$1.25

$15,215.00

$2.25

$27,387.00

$0.01

$121.72

$1.05

$12,780.60

44

N2H0004

C.Y.

Temporary
Stone Check
Dam

$160.00

$800.00

$200.00

$1,000.00

$68.00

$340.00

$350.00

$1,750.00

$174.00

$870.00

$216.00

$1,080.00

$155.00

$775.00

45

N2H0006

Each

Dewatering
Basins

$3,600.00

$14,400.00

$1,000.00

$4,000.00

$1,600.00

$6,400.00

$500.00

$2,000.00

$1,617.00

$6,468.00

$216.00

$864.00

$1,000.00

$4,000.00

46

2J11DES

L.S.

Demolition of
Existing
Structures No.
1

$200,000.00

$200,000.00

$300,000.00

$300,000.00

$450,000.00

$450,000.00

$215,000.00

$215,000.00

$1,060,500.00

$1,060,500.00

$167,000.00

$167,000.00

$190,000.00

$190,000.00

a7

2J12DES

L.S.

Demolition of
Existing
Structures No.
2

$163,000.00

$163,000.00

$300,000.00

$300,000.00

$450,000.00

$450,000.00

$215,000.00

$215,000.00

$1,060,500.00

$1,060,500.00

$167,000.00

$167,000.00

$190,000.00

$190,000.00

48

2J13DES

L.S.

Demolition of
Existing
Structures No.
3

$160,000.00

$160,000.00

$300,000.00

$300,000.00

$785,000.00

$785,000.00

$200,000.00

$200,000.00

$700,000.00

$700,000.00

$185,000.00

$185,000.00

$256,000.00

$256,000.00

49

2J14DES

L.S.

Demolition of
Existing
Structures No.
4

$150,000.00

$150,000.00

$300,000.00

$300,000.00

$850,000.00

$850,000.00

$200,000.00

$200,000.00

$700,000.00

$700,000.00

$185,000.00

$185,000.00

$255,000.00

$255,000.00

50

2J15DES

L.S.

Demolition of
Existing
Structures No.
5

$25,000.00

$25,000.00

$50,000.00

$50,000.00

$250,000.00

$250,000.00

$8,500.00

$8,500.00

$16,968.00

$16,968.00

$10,000.00

$10,000.00

$13,770.00

$13,770.00

51

2K01TPF

3,000.00

L.F.

Temporary
Orange Plastic
Fence

$2.00

$6,000.00

$2.70

$8,100.00

$2.90

$8,700.00

$2.00

$6,000.00

$3.75

$11,250.00

$11.00

$33,000.00

$3.60

$10,800.00

52

2M00003

L.S.

Vibration and
Movement
Monitoring

$70,000.00

$70,000.00

$125,000.00

$125,000.00

$50,000.00

$50,000.00

$30,000.00

$30,000.00

$31,000.00

$31,000.00

$0.01

$0.01

$30,000.00

$30,000.00

53

3A06ABC

36,392.00

S..

Aggregate
Base Course,
6" Thick

$10.00

$363,920.00

$6.00

$218,352.00

$5.00

$181,960.00

$9.00

$327,528.00

$5.75

$209,254.00

$8.00

$291,136.00

$12.35

$449,441.20

54

3A07ABC

2,304.00

S..

Aggregate
Base Course,
6.5" Thick

$12.00

$27,648.00

$6.00

$13,824.00

$5.00

$11,520.00

$9.00

$20,736.00

$7.25

$16,704.00

$8.25

$19,008.00

$11.35

$26,150.40

55

3A08ABC

300,300.00

S..

Aggregate
Base Course,
8" Thick

$9.00

$2,702,700.00

$0.01

$3,003.00

$5.00

$1,501,500.00

$12.00

$3,603,600.00

$7.00

$2,102,100.00

$8.55

$2,567,565.00

$9.25

$2,777,775.00

56

3B20SUP

1,529.00

Ton

Superpave Hot
Mix Asphalt
19H 64-22
Base Course

$70.00

$107,030.00

$70.00

$107,030.00

$71.00

$108,559.00

$70.00

$107,030.00

$63.00

$96,327.00

$86.00

$131,494.00

$87.80

$134,246.20

57

3B21SUP

45,092.00

Ton

Superpave Hot
Mix Asphalt
25H 64 Base
Course

$58.00

$2,615,336.00

$100.00

$4,509,200.00

$59.00

$2,660,428.00

$70.00

$3,156,440.00

$62.50

$2,818,250.00

$71.00

$3,201,532.00

$67.10

$3,025,673.20
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Intercounty Paving Associates, LLC

Midlantic Construction, LLC

The Lane Construction Corporation

Item No.

Unit Code

QTY

UNIT

DESCRIPTION

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

58

3B25SUP

70,155.00

Ton

Superpave Hot
Mix Asphalt
12.5H 76
Surface
Course

$73.50

$5,156,392.50

$61.50

$4,314,532.50

$70.00

$4,910,850.00

$60.00

$4,209,300.00

$79.50

$5,577,322.50

$79.00

$5,542,245.00

$80.50

$5,647,477.50

59

3B26TAC

13,256.00

Gallon

Tack Coat

$4.00

$53,024.00

$9.00

$119,304.00

$6.50

$86,164.00

$9.75

$129,246.00

$2.50

$33,140.00

$2.00

$26,512.00

$1.70

$22,535.20

60

3B33SUP

87,001.00

Ton

Superpave Hot
Mix Asphalt
19H 64
Intermediate
Course

$62.00

$5,394,062.00

$50.00

$4,350,050.00

$62.00

$5,394,062.00

$65.00

$5,655,065.00

$66.00

$5,742,066.00

$70.75

$6,155,320.75

$72.30

$6,290,172.30

61

3B38SUP

832

Ton

Superpave Hot
Mix Asphalt
9.5H 76
Surface
Course

$90.00

$74,880.00

$100.00

$83,200.00

$84.00

$69,888.00

$89.00

$74,048.00

$83.75

$69,680.00

$96.00

$79,872.00

$98.10

$81,619.20

62

3B1100APA

L.S.

Asphalt Price
Adjustment
(This is a NO-
BID, Lump
Sum item for
this contract.
The Lump Sum
price is
$1,100,000.
Enter a Unit
Price of
$1,100,000 as
your bid for this
item.)

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

$1,100,000.00

63

3CO1BRS

13,636.00

S..

Berm
Surfacing, 3
Inches Thick

$15.00

$204,540.00

$18.00

$245,448.00

$14.50

$197,722.00

$16.00

$218,176.00

$17.00

$231,812.00

$23.00

$313,628.00

$15.25

$207,949.00

64

3EO03PMR

150,604.00

S..

Pavement
Removal, 1"
Depth

$2.00

$301,208.00

$3.00

$451,812.00

$1.40

$210,845.60

$4.95

$745,489.80

$1.65

$248,496.60

$3.00

$451,812.00

$2.05

$308,738.20

65

3E20PMR

31

S..

Pavement
Removal,
Variable Depth

$2.00

$62.00

$9.00

$279.00

$5.70

$176.70

$9.75

$302.25

$53.00

$1,643.00

$11.00

$341.00

$103.00

$3,193.00

66

3FO1IMRS

98,700.00

L.F.

Milled Rumble
Strip

$0.15

$14,805.00

$0.25

$24,675.00

$0.10

$9,870.00

$0.15

$14,805.00

$0.10

$9,870.00

$0.20

$19,740.00

$0.12

$11,844.00

67

4A00001

46

C.Y.

Concrete Seal
in Cofferdams

$140.00

$6,440.00

$1.00

$46.00

$0.01

$0.46

$0.01

$0.46

$291.00

$13,386.00

$0.01

$0.46

$218.00

$10,028.00

68

4A00005

16

C.Y.

Concrete In
Culvert

$1,000.00

$16,000.00

$1,500.00

$24,000.00

$1,500.00

$24,000.00

$1,700.00

$27,200.00

$859.00

$13,744.00

$1,200.00

$19,200.00

$1,260.00

$20,160.00

69

4A00006

15

L.F.

Precast
Reinforced
Concrete 3-
Sided Box
Culvert

$2,500.00

$37,500.00

$3,000.00

$45,000.00

$3,800.00

$57,000.00

$1,500.00

$22,500.00

$4,772.00

$71,580.00

$3,800.00

$57,000.00

$4,560.00

$68,400.00

70

4A00017

446

C.Y.

Concrete in
Pile Cap

$515.00

$229,690.00

$635.00

$283,210.00

$540.00

$240,840.00

$750.00

$334,500.00

$360.00

$160,560.00

$838.00

$373,748.00

$659.00

$293,914.00

71

4A00018

13

C.Y.

Concrete in
Wingwalls

$1,650.00

$21,450.00

$1,500.00

$19,500.00

$650.00

$8,450.00

$2,500.00

$32,500.00

$1,272.00

$16,536.00

$1,700.00

$22,100.00

$1,140.00

$14,820.00

72

N4A0003

493

L.F.

Strip Seal
Expansion
Joints, 4"

Movement

$320.00

$157,760.00

$365.00

$179,945.00

$410.00

$202,130.00

$350.00

$172,550.00

$344.00

$169,592.00

$420.00

$207,060.00

$585.00

$288,405.00
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73

4A01STC

440

C.Y.

Concrete In
Substructure
Above
Footings

$1,000.00

$440,000.00

$900.00

$396,000.00

$770.00

$338,800.00

$1,000.00

$440,000.00

$588.00

$258,720.00

$1,100.00

$484,000.00

$1,330.00

$585,200.00

74

4A04STC

158

C.Y.

Concrete In
Footings

$415.00

$65,570.00

$300.00

$47,400.00

$370.00

$58,460.00

$500.00

$79,000.00

$466.00

$73,628.00

$580.00

$91,640.00

$586.00

$92,588.00

75

4A10RFS

150,188.00

Pound

Reinforcement
Steel

$1.25

$187,735.00

$1.40

$210,263.20

$1.70

$255,319.60

$1.35

$202,753.80

$1.60

$240,300.80

$1.60

$240,300.80

$1.45

$217,772.60

76

4A11RFS

266,700.00

Pound

Reinforcement
Steel, Epoxy
Coated

$1.30

$346,710.00

$1.50

$400,050.00

$1.90

$506,730.00

$1.45

$386,715.00

$1.70

$453,390.00

$1.70

$453,390.00

$1.65

$440,055.00

7

4A15DGR

160

Each

Drill and Grout
Reinforcement
Bars

$45.00

$7,200.00

$50.00

$8,000.00

$43.50

$6,960.00

$50.00

$8,000.00

$58.00

$9,280.00

$150.00

$24,000.00

$53.40

$8,544.00

78

4A40RFS

1,490.00

Each

Mechanical
Coupler

$20.00

$29,800.00

$12.00

$17,880.00

$33.50

$49,915.00

$33.00

$49,170.00

$116.00

$172,840.00

$20.00

$29,800.00

$20.15

$30,023.50

79

N4A0001

1,872.00

S.Y.

Sawcut
Grooved Deck
Surface

$4.00

$7,488.00

$10.00

$18,720.00

$16.50

$30,888.00

$3.00

$5,616.00

$15.00

$28,080.00

$16.00

$29,952.00

$1.70

$3,182.40

80

4C02HMR

Each

HLMR
Bearings, 200
Kips to 450
Kips, Type F

$3,300.00

$13,200.00

$4,000.00

$16,000.00

$3,000.00

$12,000.00

$2,200.00

$8,800.00

$4,242.00

$16,968.00

$3,600.00

$14,400.00

$3,260.00

$13,040.00

81

4C25HMR

14

Each

HLMR

Bearings, 200
KIPS TO 400
KIPS, Type G

$3,500.00

$49,000.00

$4,000.00

$56,000.00

$3,200.00

$44,800.00

$2,200.00

$30,800.00

$4,242.00

$59,388.00

$4,400.00

$61,600.00

$3,260.00

$45,640.00

82

4C34HMR

10

Each

HLMR
Bearings, 200
Kips to 300
Kips, Type E

$3,250.00

$32,500.00

$4,000.00

$40,000.00

$3,000.00

$30,000.00

$2,200.00

$22,000.00

$3,500.00

$35,000.00

$4,200.00

$42,000.00

$3,260.00

$32,600.00

83

4C01SsC

10,601.00

Each

Shear
Connectors

$4.00

$42,404.00

$5.00

$53,005.00

$12.50

$132,512.50

$4.30

$45,584.30

$3.70

$39,223.70

$5.50

$58,305.50

$4.00

$42,404.00

84

4C05SSL

L.S.

Structural Steel

$1,851,000.00

$1,851,000.00

$2,200,000.00

$2,200,000.00

$2,500,000.00

$2,500,000.00

$2,100,000.00

$2,100,000.00

$1,663,612.05

$1,663,612.05

$1,917,000.00

$1,917,000.00

$3,060,000.00

$3,060,000.00

86

4.00E+26

695

L.F.

14 Inch
Diameter Steel
Pipe Test Piles

$140.00

$97,300.00

$150.00

$104,250.00

$93.00

$64,635.00

$180.00

$125,100.00

$150.00

$104,250.00

$163.00

$113,285.00

$208.00

$144,560.00

87

4.00E+28

108

Each

Splices For 14
Inch Diameter
Steel Pipe
Piles

$0.01

$1.08

$0.01

$1.08

$0.01

$1.08

$0.01

$1.08

$150.00

$16,200.00

$0.01

$1.08

$189.00

$20,412.00

88

4.00E+30

11,750.00

L.F.

Furnishing 14"
Diameter Steel
Pipe Piles

$47.00

$552,250.00

$46.00

$540,500.00

$69.00

$810,750.00

$45.00

$528,750.00

$53.00

$622,750.00

$79.00

$928,250.00

$55.60

$653,300.00

89

4.00E+31

10,495.00

L.F.

Driving 14"
Diameter Steel
Pipe Piles

$42.00

$440,790.00

$30.00

$314,850.00

$19.50

$204,652.50

$30.00

$314,850.00

$46.00

$482,770.00

$15.00

$157,425.00

$67.20

$705,264.00

90

4EO01EDP

L.S.

Furnishing
Equipment for
Driving Piles

$150,000.00

$150,000.00

$500,000.00

$500,000.00

$300,000.00

$300,000.00

$600,000.00

$600,000.00

$106,000.00

$106,000.00

$2,500,000.00

$2,500,000.00

$553,000.00

$553,000.00

91

4EO01PLT

12

Each

Dynamic Pile
Load Tests

$1,250.00

$15,000.00

$1,325.00

$15,900.00

$4,000.00

$48,000.00

$2,500.00

$30,000.00

$955.00

$11,460.00

$1,600.00

$19,200.00

$6,000.00

$72,000.00
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92

4F01CSS

L.S.

Overhead
Cantilever Sign
Support
Structure No. 1

$65,000.00

$65,000.00

$65,000.00

$65,000.00

$65,100.00

$65,100.00

$63,000.00

$63,000.00

$71,000.00

$71,000.00

$98,000.00

$98,000.00

$67,000.00

$67,000.00

93

4F02CSS

L.S.

Overhead
Cantilever Sign
Support
Structure No. 2

$70,000.00

$70,000.00

$70,000.00

$70,000.00

$70,100.00

$70,100.00

$67,000.00

$67,000.00

$78,500.00

$78,500.00

$106,000.00

$106,000.00

$72,100.00

$72,100.00

94

4F03CSS

L.S.

Overhead
Cantilever Sign
Support
Structure No. 3

$70,000.00

$70,000.00

$70,000.00

$70,000.00

$70,100.00

$70,100.00

$67,000.00

$67,000.00

$78,500.00

$78,500.00

$106,000.00

$106,000.00

$72,100.00

$72,100.00

95

4F04CSS

L.S.

Overhead
Cantilever Sign
Support
Structure No. 4

$70,000.00

$70,000.00

$70,000.00

$70,000.00

$70,100.00

$70,100.00

$67,000.00

$67,000.00

$78,500.00

$78,500.00

$106,000.00

$106,000.00

$72,100.00

$72,100.00

96

4F05CSS

L.S.

Overhead
Cantilever Sign
Support
Structure No. 5

$80,000.00

$80,000.00

$85,000.00

$85,000.00

$85,100.00

$85,100.00

$81,000.00

$81,000.00

$92,250.00

$92,250.00

$121,000.00

$121,000.00

$86,300.00

$86,300.00

97

4FO5GMF

15

C.Y.

Concrete
Foundations
for Ground
Mounted Signs

$800.00

$12,000.00

$700.00

$10,500.00

$700.00

$10,500.00

$725.00

$10,875.00

$795.00

$11,925.00

$968.00

$14,520.00

$972.00

$14,580.00

98

4F06CSS

L.S.

Overhead
Cantilever Sign
Support
Structure No. 6

$80,000.00

$80,000.00

$85,000.00

$85,000.00

$85,100.00

$85,100.00

$81,000.00

$81,000.00

$92,265.00

$92,265.00

$120,000.00

$120,000.00

$86,300.00

$86,300.00

99

4F11CSP

99

C.Y.

Concrete in
Structures,
Pedestals

$900.00

$89,100.00

$800.00

$79,200.00

$700.00

$69,300.00

$775.00

$76,725.00

$900.00

$89,100.00

$1,412.00

$139,788.00

$575.00

$56,925.00

100

4H87LEB

24

Each

Laminated
Elastomeric
Bearing, 15" X
15"

$2,500.00

$60,000.00

$3,000.00

$72,000.00

$2,000.00

$48,000.00

$1,500.00

$36,000.00

$4,030.00

$96,720.00

$2,600.00

$62,400.00

$2,040.00

$48,960.00

101

4J01DAW

388

S..

Damp-proofing

$15.00

$5,820.00

$15.00

$5,820.00

$69.00

$26,772.00

$22.00

$8,536.00

$24.00

$9,312.00

$78.00

$30,264.00

$46.10

$17,886.80

102

4001TSP

13,760.00

S.F.

Temporary
Sheeting

$0.01

$137.60

$0.01

$137.60

$0.01

$137.60

$52.00

$715,520.00

$1.00

$13,760.00

$0.01

$137.60

$62.10

$854,496.00

103

4002TSP

14,250.00

S.F.

Temporary
Sheeting to
Remain in
Place

$0.01

$142.50

$0.01

$142.50

$0.01

$142.50

$57.00

$812,250.00

$50.00

$712,500.00

$0.01

$142.50

$81.30

$1,158,525.00

104

4P15PCS

7,575.00

S.F.

Protective
Coating

$3.00

$22,725.00

$2.00

$15,150.00

$3.00

$22,725.00

$2.50

$18,937.50

$11.65

$88,248.75

$4.00

$30,300.00

$3.00

$22,725.00

105

4P08PCS

3,100.00

S.F.

Permanent
Steel Sheeting,
Type PZ22

$42.00

$130,200.00

$30.00

$93,000.00

$27.50

$85,250.00

$35.00

$108,500.00

$31.00

$96,100.00

$40.00

$124,000.00

$53.50

$165,850.00

106

4R05SC1

12

S.F.

Repair Spalled
Concrete, Type
1 - Culvert

$225.00

$2,700.00

$300.00

$3,600.00

$57.00

$684.00

$150.00

$1,800.00

$735.00

$8,820.00

$322.00

$3,864.00

$759.00

$9,108.00

107

4R25BSR

5,374.00

S.F.

Substructure
Membrane
Waterproofing

$9.00

$48,366.00

$11.00

$59,114.00

$34.00

$182,716.00

$8.50

$45,679.00

$13.75

$73,892.50

$11.00

$59,114.00

$7.70

$41,379.80




Richard E. Pierson Construction Co

Base Line Item Detail Inc Agate [ - AE Stone Joint Venture Earle Asphalt Company South State, Inc. Intercounty Paving Associates, LLC Midlantic Construction, LLC The Lane Construction Corporation
Item No. Unit Code QTY UNIT DESCRIPTION RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Epoxy Resin

108 4R50EXR 590 L.F. Injection $45.00 $26,550.00 $95.00 $56,050.00 $14.00 $8,260.00 $80.00 $47,200.00 $148.00 $87,320.00 $23.00 $13,570.00 $85.50 $50,445.00
Furnish Epoxy

109 4R51EXR 61 Gallon Resin $200.00 $12,200.00 $100.00 $6,100.00 $2.80 $170.80 $485.00 $29,585.00 $551.00 $33,611.00 $600.00 $36,600.00 $686.00 $41,846.00
MSE Abutment

110 4ZF0001 1,180.00 S.F. Wall No. 1 $90.00 $106,200.00 $125.00 $147,500.00 $110.00 $129,800.00 $145.00 $171,100.00 $212.00 $250,160.00 $145.00 $171,100.00 $200.00 $236,000.00
MSE Abutment

111 47ZF0024 1,320.00 S.F. Wall No. 2 $110.00 $145,200.00 $125.00 $165,000.00 $110.00 $145,200.00 $123.00 $162,360.00 $159.00 $209,880.00 $132.00 $174,240.00 $191.00 $252,120.00
MSE Abutment

112 47ZF0025 880 S.F. Wall No. 4 $100.00 $88,000.00 $125.00 $110,000.00 $120.00 $105,600.00 $154.00 $135,520.00 $180.00 $158,400.00 $165.00 $145,200.00 $228.00 $200,640.00
MSE Abutment

113 47ZF0026 1,189.00 S.F. Wall No. 5 $100.00 $118,900.00 $125.00 $148,625.00 $200.00 $237,800.00 $167.00 $198,563.00 $180.00 $214,020.00 $201.00 $238,989.00 $343.00 $407,827.00
MSE Abutment

114 47ZF0027 2,225.00 S.F. Wall No. 7 $75.00 $166,875.00 $125.00 $278,125.00 $200.00 $445,000.00 $129.00 $287,025.00 $160.00 $356,000.00 $156.00 $347,100.00 $261.00 $580,725.00
MSE Abutment

115 4ZF0028 1,117.00 S.F. Wall No. 8 $110.00 $122,870.00 $125.00 $139,625.00 $200.00 $223,400.00 $162.00 $180,954.00 $190.00 $212,230.00 $185.00 $206,645.00 $301.00 $336,217.00
MSE Abutment

116 4ZF0030 1,380.00 S.F. Wall No. 3 $80.00 $110,400.00 $125.00 $172,500.00 $110.00 $151,800.00 $132.00 $182,160.00 $148.00 $204,240.00 $124.00 $171,120.00 $199.00 $274,620.00
MSE Abutment

117 47ZF0046 2,454.00 S.F. Wall No. 6 $75.00 $184,050.00 $125.00 $306,750.00 $200.00 $490,800.00 $115.00 $282,210.00 $137.00 $336,198.00 $149.00 $365,646.00 $246.00 $603,684.00
MSE Retaining

118 N4ZF0001 440 S.F. Wall No. 1 $100.00 $44,000.00 $125.00 $55,000.00 $130.00 $57,200.00 $177.00 $77,880.00 $180.00 $79,200.00 $207.00 $91,080.00 $313.00 $137,720.00
54" Drilled
Shaft for Sign

119 4710016 150 L.F. Structures $450.00 $67,500.00 $600.00 $90,000.00 $850.00 $127,500.00 $525.00 $78,750.00 $954.00 $143,100.00 $550.00 $82,500.00 $1,350.00 $202,500.00
Furnishing
Drilled Shaft
Drilling

120 471.01SDE 1 L.S. Equipment $25,000.00 $25,000.00 $25,000.00 $25,000.00 $75,000.00 $75,000.00 $50,000.00 $50,000.00 $15,907.00 $15,907.00] $1,900,000.00 $1,900,000.00 $15,650.00 $15,650.00
Concrete in
Headblock,

121 4ZMO3HPC 60 C.Y. HPC $1,600.00 $96,000.00 $1,000.00 $60,000.00 $790.00 $47,400.00 $2,300.00 $138,000.00 $954.00 $57,240.00 $1,200.00 $72,000.00 $2,810.00 $168,600.00
Concrete in

122 4ZMO4HPC 110 C.Y. Parapet, HPC $1,400.00 $154,000.00 $1,000.00 $110,000.00 $1,600.00 $176,000.00 $1,200.00 $132,000.00 $1,470.00 $161,700.00 $1,500.00 $165,000.00 $1,920.00 $211,200.00
Bridge
Approach Slab,

123 4ZMOSHPC 1,355.00 S.Y. HPC $350.00 $474,250.00 $100.00 $135,500.00 $390.00 $528,450.00 $300.00 $406,500.00 $344.00 $466,120.00 $525.00 $711,375.00 $709.00 $960,695.00
Concrete in

124 4ZMOBHPC 595 C.Y. Deck, HPC $1,400.00 $833,000.00 $950.00 $565,250.00 $1,100.00 $654,500.00 $1,600.00 $952,000.00 $530.00 $315,350.00 $1,100.00 $654,500.00 $1,030.00 $612,850.00
Concrete In

125 4ZMO9HPC 96 CcY Sidewalk, HPC $650.00 $62,400.00 $550.00 $52,800.00 $580.00 $55,680.00 $650.00 $62,400.00 $678.00 $65,088.00 $742.00 $71,232.00 $661.00 $63,456.00
Video
Inspection of

126 5BO0OVID 6,502.00 L.F. Pipes $3.00 $19,506.00 $2.50 $16,255.00 $3.00 $19,506.00 $2.50 $16,255.00 $3.15 $20,481.30 $9.00 $58,518.00 $3.10 $20,156.20
12" Reinforced

127 5B12RC3 362 L.F. Concrete Pipe $60.00 $21,720.00 $60.00 $21,720.00 $43.00 $15,566.00 $49.00 $17,738.00 $51.00 $18,462.00 $53.00 $19,186.00 $103.00 $37,286.00

128 5BOOPLR 50 L.F. 24" Pipe Liner $150.00 $7,500.00 $380.00 $19,000.00 $380.00 $19,000.00 $379.00 $18,950.00 $300.00 $15,000.00 $124.00 $6,200.00 $381.00 $19,050.00

129 5BO1PLR 75 L.F. 30" Pipe Liner $230.00 $17,250.00 $560.00 $42,000.00 $560.00 $42,000.00 $556.00 $41,700.00 $300.00 $22,500.00 $219.00 $16,425.00 $567.00 $42,525.00




Richard E. Pierson Construction Co

Base Line Item Detail Inc Agate [ - AE Stone Joint Venture Earle Asphalt Company South State, Inc. Intercounty Paving Associates, LLC Midlantic Construction, LLC The Lane Construction Corporation
Item No. Unit Code QTY UNIT DESCRIPTION RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT
130 5BO2PLR 100 L.F. 36" Pipe Liner $270.00 $27,000.00 $610.00 $61,000.00 $610.00 $61,000.00 $610.00 $61,000.00 $300.00 $30,000.00 $288.00 $28,800.00 $618.00 $61,800.00
131 5BO3PLR 100 L.F. 54" Pipe Liner $550.00 $55,000.00 $720.00 $72,000.00 $720.00 $72,000.00 $720.00 $72,000.00 $300.00 $30,000.00 $680.00 $68,000.00 $721.00 $72,100.00
132 5BO4PLR 120 L.F. 18" Pipe Liner $135.00 $16,200.00 $375.00 $45,000.00 $360.00 $43,200.00 $360.00 $43,200.00 $200.00 $24,000.00 $144.00 $17,280.00 $361.00 $43,320.00
133 5BOSPLR 100 L.F. 48" Pipe Liner $500.00 $50,000.00 $720.00 $72,000.00 $720.00 $72,000.00 $718.00 $71,800.00 $300.00 $30,000.00 $644.00 $64,400.00 $721.00 $72,100.00
134 5BO6PLR 150 L.F. 12" Pipe Liner $125.00 $18,750.00 $350.00 $52,500.00 $330.00 $49,500.00 $331.00 $49,650.00 $100.00 $15,000.00 $119.00 $17,850.00 $340.00 $51,000.00
135 5BO7PLR 200 L.F. 15" Pipe Liner $130.00 $26,000.00 $365.00 $73,000.00 $350.00 $70,000.00 $346.00 $69,200.00 $100.00 $20,000.00 $124.00 $24,800.00 $350.00 $70,000.00
136 5BOSPLR 100 L.F. 42" Pipe Liner $500.00 $50,000.00 $665.00 $66,500.00 $670.00 $67,000.00 $665.00 $66,500.00 $300.00 $30,000.00 $624.00 $62,400.00 $680.00 $68,000.00
15" High
Density
PolyEthylene
137 5B15PEP 231 L.F. Pipe $32.00 $7,392.00 $50.00 $11,550.00 $36.00 $8,316.00 $37.00 $8,547.00 $40.00 $9,240.00 $67.00 $15,477.00 $93.30 $21,552.30
Patch Pipe
138 5BOOPPJ 20 Each Joints $65.00 $1,300.00 $500.00 $10,000.00 $250.00 $5,000.00 $500.00 $10,000.00 $477.00 $9,540.00 $134.00 $2,680.00 $309.00 $6,180.00
15" Reinforced
139 5B15RC3 6,819.00 L.F. Concrete Pipe $40.00 $272,760.00 $40.00 $272,760.00 $29.00 $197,751.00 $48.00 $327,312.00 $39.00 $265,941.00 $48.00 $327,312.00 $56.70 $386,637.30
15" Reinforced
Concrete
Flared End
140 5B15RCE 1 Each Section $900.00 $900.00 $1,000.00 $1,000.00 $1,300.00 $1,300.00 $1,400.00 $1,400.00 $954.00 $954.00 $500.00 $500.00 $1,550.00 $1,550.00
18" Reinforced
141 5B18RC3 3,201.00 L.F. Concrete Pipe $40.00 $128,040.00 $50.00 $160,050.00 $32.50 $104,032.50 $53.00 $169,653.00 $40.00 $128,040.00 $50.00 $160,050.00 $92.70 $296,732.70
24" Reinforced
142 5B24RC3 104 L.F. Concrete Pipe $85.00 $8,840.00 $70.00 $7,280.00 $50.00 $5,200.00 $72.00 $7,488.00 $56.00 $5,824.00 $55.00 $5,720.00 $103.00 $10,712.00
30 " Reinforced
Concrete Pipe,
143 5B30RC3 4 L.F. Class Il $150.00 $600.00 $300.00 $1,200.00 $85.00 $340.00 $180.00 $720.00 $254.00 $1,016.00 $425.00 $1,700.00 $618.00 $2,472.00
36" Reinforced
Concrete Pipe,
144 5B36RC3 9 L.F. Class Il $250.00 $2,250.00 $400.00 $3,600.00 $120.00 $1,080.00 $160.00 $1,440.00 $132.00 $1,188.00 $288.00 $2,592.00 $309.00 $2,781.00
42" Reinforced
145 5B42RC3 47 L.F. Concrete Pipe $150.00 $7,050.00 $200.00 $9,400.00 $140.00 $6,580.00 $133.00 $6,251.00 $103.00 $4,841.00 $138.00 $6,486.00 $340.00 $15,980.00
48" Reinforced
Concrete Pipe,
146 5B48RC3 41 L.F. Class Il $175.00 $7,175.00 $200.00 $8,200.00 $170.00 $6,970.00 $157.00 $6,437.00 $116.00 $4,756.00 $164.00 $6,724.00 $392.00 $16,072.00
54" Reinforced
147 5B54RC3 259 L.F. Concrete Pipe $30.00 $7,770.00 $400.00 $103,600.00 $270.00 $69,930.00 $237.00 $61,383.00 $159.00 $41,181.00 $209.00 $54,131.00 $412.00 $106,708.00
Spall Repair,
148 5BO1RPR 200 S.F. Pipes $65.00 $13,000.00 $150.00 $30,000.00 $470.00 $94,000.00 $135.00 $27,000.00 $11.65 $2,330.00 $136.00 $27,200.00 $51.50 $10,300.00
54" Reinforced
Concrete Pipe
Class V, Pipe
149 57G12PJ 273 L.F. Jacking $725.00 $197,925.00 $1,500.00 $409,500.00 $620.00 $169,260.00 $2,200.00 $600,600.00 $1,696.00 $463,008.00 $1,850.00 $505,050.00 $1,550.00 $423,150.00




Base Line Item Detail

Richard E. Pierson Construction Co

Inc

Agate [ - AE Stone Joint Venture

Earle Asphalt Company

South State, Inc.

Intercounty Paving Associates, LLC

Midlantic Construction, LLC

The Lane Construction Corporation

Item No.

Unit Code

QTY

UNIT

DESCRIPTION

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

150

5C00004

Each

Outlet Control
Structure

$3,0

00.00

$3,000.00

$5,000.00

$5,000.00

$4,500.00

$4,500.00

$8,000.00

$8,000.00

$6,363.00

$6,363.00

$9,5

00.00

$9,500.00

$5,150.00

$5,150.00

151

5COIND1

25

Each

Inlet, Type D1

$2,5

00.00

$62,500.00

$2,500.00

$62,500.00

$1,600.00

$40,000.00

$3,700.00

$92,500.00

$2,651.00

$66,275.00

$3,0

00.00

$75,000.00

$3,090.00

$77,250.00

152

5CO1ND2

42

Each

Inlet, Type D2

$2,9

00.00

$121,800.00

$2,500.00

$105,000.00

$2,000.00

$84,000.00

$4,700.00

$197,400.00

$3,181.00

$133,602.00

$2,2

00.00

$92,400.00

$3,610.00

$151,620.00

153

5CO1IND3

Each

Inlet, Type D3

$2,9

00.00

$14,500.00

$2,500.00

$12,500.00

$1,900.00

$9,500.00

$6,400.00

$32,000.00

$3,711.00

$18,555.00

$3,8

00.00

$19,000.00

$4,120.00

$20,600.00

154

5CO5NG2

16

Each

New Inlet
Frame &
Grate, Type G-
2

$9

50.00

$15,200.00

$1,000.00

$16,000.00

$1,100.00

$17,600.00

$1,100.00

$17,600.00

$1,325.00

$21,200.00

$1,6!

00.00

$25,600.00

$1,030.00

$16,480.00

155

5CO5NG3

Each

New Inlet
Frame &
Grate, Type G-
3

$8

50.00

$2,550.00

$1,000.00

$3,000.00

$980.00

$2,940.00

$1,000.00

$3,000.00

$1,272.00

$3,816.00

$1,3

00.00

$3,900.00

$1,030.00

$3,090.00

156

5C10ND2

Each

Reconstructed
Inlet, Type D2,
Using New
Grate and
Frame

$2,0

00.00

$4,000.00

$1,500.00

$3,000.00

$1,400.00

$2,800.00

$1,900.00

$3,800.00

$1,691.00

$3,382.00

$2,6

00.00

$5,200.00

$2,060.00

$4,120.00

157

5C20NP1

Each

Manhole, Type
P-1

$3,0

00.00

$12,000.00

$2,500.00

$10,000.00

$2,000.00

$8,000.00

$3,600.00

$14,400.00

$2,598.00

$10,392.00

$3,5

00.00

$14,000.00

$3,090.00

$12,360.00

158

5C25NFC

Each

New Manhole
Frame and
Cover

$8

00.00

$800.00

$700.00

$700.00

$490.00

$490.00

$650.00

$650.00

$1,007.00

$1,007.00

$2,0

00.00

$2,000.00

$721.00

$721.00

159

5C40RPI

50

S.F.

Repair Inlets

$

80.00

$4,000.00

$150.00

$7,500.00

$360.00

$18,000.00

$65.00

$3,250.00

$63.00

$3,150.00

$1

36.00

$6,800.00

$51.50

$2,575.00

160

5D00001

160

C.Y.

Fill Abandoned
Pipe

$1

60.00

$25,600.00

$250.00

$40,000.00

$160.00

$25,600.00

$125.00

$20,000.00

$318.00

$50,880.00

$2

00.00

$32,000.00

$515.00

$82,400.00

161

5D10INC

391

C.Y.

Incidental
Concrete

$7

00.00

$273,700.00

$700.00

$273,700.00

$250.00

$97,750.00

$1,000.00

$391,000.00

$954.00

$373,014.00

$8i

00.00

$312,800.00

$515.00

$201,365.00

162

5F00004

1,443.00

L.F.

9 x 18"
Concrete
Vertical Curb

$

20.00

$28,860.00

$25.00

$36,075.00

$18.50

$26,695.50

$20.00

$28,860.00

$21.50

$31,024.50

$!

25.00

$36,075.00

$57.60

$83,116.80

163

5H01CMB

860

L.F.

Concrete
Median Barrier,
Roadway

$1

25.00

$107,500.00

$150.00

$129,000.00

$150.00

$129,000.00

$120.00

$103,200.00

$132.00

$113,520.00

$3

15.00

$270,900.00

$145.00

$124,700.00

164

5I00RGM

20

Each

Removal of
Existing
Ground-
Mounted Sign

$3

00.00

$6,000.00

$100.00

$2,000.00

$620.00

$12,400.00

$72.00

$1,440.00

$80.00

$1,600.00

$3

42.00

$6,840.00

$76.10

$1,522.00

165

5I01RES

7

Each

Relocate
Existing
Ground-
Mounted Sign

$5

00.00

$3,500.00

$225.00

$1,575.00

$200.00

$1,400.00

$190.00

$1,330.00

$212.00

$1,484.00

$1,0

26.00

$7,182.00

$203.00

$1,421.00

166

5I01SNP

2,379.00

S.F.

Sign Panels

$

25.00

$59,475.00

$20.00

$47,580.00

$18.00

$42,822.00

$18.00

$42,822.00

$20.00

$47,580.00

$

25.00

$59,475.00

$18.25

$43,416.75

167

N510002

1,308.00

L.F.

Timber Posts

$

33.00

$43,164.00

$22.00

$28,776.00

$22.00

$28,776.00

$22.00

$28,776.00

$25.00

$32,700.00

$

17.00

$22,236.00

$23.35

$30,541.80

168

5I05SPP

295

L.F.

U-channel Post

$9.00

$2,655.00

$15.00

$4,425.00

$15.00

$4,425.00

$14.00

$4,130.00

$16.00

$4,720.00

$

19.00

$5,605.00

$15.25

$4,498.75

169

5JO0FGT

52

Each

Flared Guide
Rail Terminal

$2,0

00.00

$104,000.00

$2,000.00

$104,000.00

$2,000.00

$104,000.00

$2,000.00

$104,000.00

$2,227.00

$115,804.00

$2,0

00.00

$104,000.00

$2,030.00

$105,560.00

170

5J01PCA

27

Each

Parapet
Connection,
Type A

$2,1

50.00

$58,050.00

$1,500.00

$40,500.00

$1,500.00

$40,500.00

$1,550.00

$41,850.00

$1,696.00

$45,792.00

$1,7

00.00

$45,900.00

$1,620.00

$43,740.00

171

5J01PCB

Each

Parapet
Connection,
Type B

$

85.00

$595.00

$100.00

$700.00

$1,000.00

$7,000.00

$100.00

$700.00

$106.00

$742.00

$3

70.00

$2,590.00

$102.00

$714.00

172

5J01RBG

16,220.00

L.F.

Removal of
Beam Guide
rail

$2.00

$32,440.00

$2.00

$32,440.00

$1.00

$16,220.00

$1.00

$16,220.00

$1.00

$16,220.00

$2.00

$32,440.00

$1.00

$16,220.00

173

5J01RGR

13,094.00

L.F.

Raise Beam
Guide Rail

$1.50

$19,641.00

$4.00

$52,376.00

$4.00

$52,376.00

$4.25

$55,649.50

$4.75

$62,196.50

$8.67

$113,524.98

$4.05

$53,030.70




Base Line Item Detail

Richard E. Pierson Construction Co

Inc

Agate [ - AE Stone Joint Venture

Earle Asphalt Company

South State, Inc.

Intercounty Paving Associates, LLC

Midlantic Construction, LLC

The Lane Construction Corporation

Item No.

Unit Code

QTY

UNIT

DESCRIPTION

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

174

5J51TTS

Each

Tangent Guide
Rail Terminal

$2,200.00

$15,400.00

$2,700.00

$18,900.00

$2,700.00

$18,900.00

$2,700.00

$18,900.00

$2,915.00

$20,405.00

$2,200.00

$15,400.00

$2,790.00

$19,530.00

175

5J52ABG

52

Each

Beam Guide
Rail Anchorage

$450.00

$23,400.00

$600.00

$31,200.00

$600.00

$31,200.00

$575.00

$29,900.00

$635.00

$33,020.00

$540.00

$28,080.00

$609.00

$31,668.00

176

5J52BET

Each

Beam Guide
Rail Buried
End Terminal

$1,300.00

$1,300.00

$1,000.00

$1,000.00

$1,000.00

$1,000.00

$950.00

$950.00

$1,060.00

$1,060.00

$1,140.00

$1,140.00

$1,020.00

$1,020.00

177

5J52BGR

52,438.00

L.F.

Beam Guide
Rail

$15.00

$786,570.00

$16.00

$839,008.00

$15.00

$786,570.00

$15.00

$786,570.00

$16.00

$839,008.00

$20.00

$1,048,760.00

$15.75

$825,898.50

178

5J53RRS

238

L.F.

Rub Rail

$7.00

$1,666.00

$7.00

$1,666.00

$7.00

$1,666.00

$7.00

$1,666.00

$7.45

$1,773.10

$11.00

$2,618.00

$7.10

$1,689.80

179

5K00009

837

L.F.

Bridge
Fencing,
Curved Top,
75" High

$115.00

$96,255.00

$125.00

$104,625.00

$130.00

$108,810.00

$120.00

$100,440.00

$132.00

$110,484.00

$228.00

$190,836.00

$142.00

$118,854.00

180

5K00WST

16

Each

Wing Section,
Type I, 75"
High

$2,200.00

$35,200.00

$1,350.00

$21,600.00

$2,300.00

$36,800.00

$2,100.00

$33,600.00

$2,387.00

$38,192.00

$1,480.00

$23,680.00

$2,070.00

$33,120.00

181

5K03BRF

836

L.F.

Bridge
Fencing, 75"
High

$100.00

$83,600.00

$100.00

$83,600.00

$110.00

$91,960.00

$100.00

$83,600.00

$111.00

$92,796.00

$188.00

$157,168.00

$117.00

$97,812.00

182

5NO4PCS

404

S..

Concrete
Sidewalk, 4"
Thick

$50.00

$20,200.00

$75.00

$30,300.00

$52.00

$21,008.00

$45.00

$18,180.00

$53.00

$21,412.00

$73.00

$29,492.00

$95.40

$38,541.60

183

5001PAW

104

Each

Delineator,
Type PA-W

$65.00

$6,760.00

$25.00

$2,600.00

$25.00

$2,600.00

$22.00

$2,288.00

$26.00

$2,704.00

$82.00

$8,528.00

$25.40

$2,641.60

184

5001PAY

214

Each

Delineator,
Type PA-Y

$65.00

$13,910.00

$25.00

$5,350.00

$25.00

$5,350.00

$22.00

$4,708.00

$26.00

$5,564.00

$82.00

$17,548.00

$25.40

$5,435.60

185

5PO6REM

L.S.

Striping and
Marking
Removal

$200,000.00

$200,000.00

$235,000.00

$235,000.00

$0.01

$0.01

$50,000.00

$50,000.00

$200,000.00

$200,000.00

$238,000.00

$238,000.00

$15,000.00

$15,000.00

186

5P10TMP

479,600.00

L.F.

Temporary
Pavement
Striping

$0.50

$239,800.00

$0.50

$239,800.00

$1.40

$671,440.00

$0.18

$86,328.00

$0.19

$91,124.00

$0.30

$143,880.00

$0.18

$86,328.00

187

5P20LLS

7,205.00

L.F.

Traffic Stripes,
Long - Life,
Epoxy Resin

$0.25

$1,801.25

$0.75

$5,403.75

$1.40

$10,087.00

$0.45

$3,242.25

$0.50

$3,602.50

$0.44

$3,170.20

$0.48

$3,458.40

188

5P21LLS

151,250.00

L.F.

Traffic Stripes,
Long - Life,
thermoplastic

$0.30

$45,375.00

$0.75

$113,437.50

$0.65

$98,312.50

$0.65

$98,312.50

$0.70

$105,875.00

$0.80

$121,000.00

$0.65

$98,312.50

189

5P31LLM

1,430.00

L.F.

Traffic
Markings,
Lines, Long -
Life,
Thermoplastic

$5.00

$7,150.00

$0.85

$1,215.50

$0.80

$1,144.00

$0.80

$1,144.00

$0.85

$1,215.50

$0.80

$1,144.00

$0.80

$1,144.00

190

5Q01FOD

L.S.

Furnish Field
Office, Type D

$55,000.00

$55,000.00

$25,000.00

$25,000.00

$21,000.00

$21,000.00

$25,000.00

$25,000.00

$53,000.00

$53,000.00

$34,000.00

$34,000.00

$47,300.00

$47,300.00

191

5Q02MFD

27

Month

Maintain Field
Office, Type D

$2,100.00

$56,700.00

$2,000.00

$54,000.00

$3,900.00

$105,300.00

$3,000.00

$81,000.00

$2,100.00

$56,700.00

$3,400.00

$91,800.00

$2,500.00

$67,500.00

192

5VO1PIT

100

Each

Test Pits

$80.00

$8,000.00

$100.00

$10,000.00

$50.00

$5,000.00

$300.00

$30,000.00

$400.00

$40,000.00

$0.01

$1.00

$500.00

$50,000.00

193

5W01CDV

6,395.00

L.F.

Cleaning
Existing Storm
Drain, 12" to
48" Diameter

$5.00

$31,975.00

$6.50

$41,567.50

$6.50

$41,567.50

$8.00

$51,160.00

$31.00

$198,245.00

$0.01

$63.95

$6.20

$39,649.00
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194

5W03CDV

107

Each

Clean Existing
Storm Drain,
over 48"
Diameter

$25.00

$2,675.00

$85.00

$9,095.00

$350.00

$37,450.00

$85.00

$9,095.00

$85.00

$9,095.00

$0.01

$1.07

$335.00

$35,845.00

195

5Y01MRP

107

Each

Mile Marker,
Type RP

$100.00

$10,700.00

$100.00

$10,700.00

$50.00

$5,350.00

$45.00

$4,815.00

$53.00

$5,671.00

$159.00

$17,013.00

$50.80

$5,435.60

196

5ZD01RPM

3,068.00

Each

Raised
Pavement
Markers

$15.00

$46,020.00

$24.00

$73,632.00

$32.50

$99,710.00

$20.00

$61,360.00

$23.00

$70,564.00

$27.00

$82,836.00

$22.00

$67,496.00

197

5710065

80

L.F.

8" Steel Casing

$100.00

$8,000.00

$150.00

$12,000.00

$190.00

$15,200.00

$100.00

$8,000.00

$212.00

$16,960.00

$121.00

$9,680.00

$25.00

$2,000.00

198

5710094

L.S.

Utility
Relocation,
Telephone

$600,000.00

$600,000.00

$150,000.00

$150,000.00

$382,000.00

$382,000.00

$100,000.00

$100,000.00

$400,000.00

$400,000.00

$169,000.00

$169,000.00

$50,000.00

$50,000.00

199

5ZMO3ERR

C.P.

Force Account
for Emergency
& Routine
Roadway and
Bridge Repairs
(This is a NO-
BID, Cost-Plus
item for this
contract. The
Cost-Plus price
is $200,000.
Enter a Unit
Price of
$200,000 as
your bid for this
item.)

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

$200,000.00

200

6A02MLC

23,950.00

L.F.

#2 AW.G.
Multiple
Lighting Cable

$3.50

$83,825.00

$3.50

$83,825.00

$3.60

$86,220.00

$3.50

$83,825.00

$3.75

$89,812.50

$5.00

$119,750.00

$3.60

$86,220.00

201

6A02SVC

680

L.F.

#2 A.W.G.
Service Cable
(600v)

$4.00

$2,720.00

$4.00

$2,720.00

$3.90

$2,652.00

$3.50

$2,380.00

$4.15

$2,822.00

$5.00

$3,400.00

$3.95

$2,686.00

202

6A03RMJ

160

L.F.

3" RIGID
METALLIC
CONDUIT,
JACKED

$50.00

$8,000.00

$52.00

$8,320.00

$51.00

$8,160.00

$55.00

$8,800.00

$54.00

$8,640.00

$74.00

$11,840.00

$52.20

$8,352.00

203

6A03RMS

1,770.00

L.F.

3" Rigid
Metallic
Conduit, on
Structures

$28.00

$49,560.00

$28.00

$49,560.00

$28.50

$50,445.00

$24.00

$42,480.00

$30.00

$53,100.00

$32.00

$56,640.00

$28.70

$50,799.00

204

6A03RMU

370

L.F.

3" Rigid
Metallic
Conduit,
Underground

$30.00

$11,100.00

$30.00

$11,100.00

$30.50

$11,285.00

$31.00

$11,470.00

$32.00

$11,840.00

$33.00

$12,210.00

$31.10

$11,507.00

205

6A03RNC

8,710.00

L.F.

3" Rigid
Nonmetallic
Conduit, PVC-
(Schedule 40)

$11.00

$95,810.00

$12.00

$104,520.00

$11.50

$100,165.00

$10.00

$87,100.00

$12.00

$104,520.00

$14.00

$121,940.00

$11.70

$101,907.00

206

6A08GWR

6,000.00

L.F.

#8 AW.G.
Ground Wire

$1.00

$6,000.00

$1.00

$6,000.00

$1.00

$6,000.00

$1.75

$10,500.00

$1.00

$6,000.00

$2.00

$12,000.00

$1.00

$6,000.00

207

6A10FLC

Each

Concrete
Foundation For
Load Center

$3,300.00

$6,600.00

$3,500.00

$7,000.00

$3,300.00

$6,600.00

$3,100.00

$6,200.00

$3,445.00

$6,890.00

$2,200.00

$4,400.00

$3,300.00

$6,600.00
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208

6A10FMC

Each

Concrete
Foundation For
Meter Cabinet

$1,600.00

$3,200.00

$2,000.00

$4,000.00

$1,600.00

$3,200.00

$1,950.00

$3,900.00

$1,718.00

$3,436.00

$1,400.00

$2,800.00

$1,640.00

$3,280.00

209

6A21JF1

44

Each

Junction Box
Foundation,
Type 1

$3,400.00

$149,600.00

$4,000.00

$176,000.00

$3,400.00

$149,600.00

$2,100.00

$92,400.00

$3,615.00

$159,060.00

$3,300.00

$145,200.00

$3,460.00

$152,240.00

210

6A24JBC

13

Each

Junction Box,
Type C

$3,050.00

$39,650.00

$4,000.00

$52,000.00

$3,000.00

$39,000.00

$2,400.00

$31,200.00

$3,223.00

$41,899.00

$3,000.00

$39,000.00

$3,090.00

$40,170.00

211

6A25JBD

Each

Junction Box,
Type D

$2,100.00

$16,800.00

$3,000.00

$24,000.00

$2,100.00

$16,800.00

$950.00

$7,600.00

$2,215.00

$17,720.00

$1,300.00

$10,400.00

$2,120.00

$16,960.00

212

6A65RAS

Lump

Remove and
Salvage
Existing
Facilities

$2,800.00

$2,800.00

$4,000.00

$4,000.00

$2,800.00

$2,800.00

$16,000.00

$16,000.00

$2,980.00

$2,980.00

$8,600.00

$8,600.00

$2,850.00

$2,850.00

213

6B00029

Each

Load Center
Cabinet, Type
G, Voltage
120/240V

$7,500.00

$15,000.00

$8,000.00

$16,000.00

$7,500.00

$15,000.00

$9,000.00

$18,000.00

$7,964.00

$15,928.00

$9,600.00

$19,200.00

$7,620.00

$15,240.00

214

6B00030

Each

Meter Cabinet,
Type G,
Voltage
120/240V

$2,800.00

$5,600.00

$5,000.00

$10,000.00

$2,800.00

$5,600.00

$3,700.00

$7,400.00

$3,011.00

$6,022.00

$3,700.00

$7,400.00

$2,880.00

$5,760.00

215

6BO7RWL

Each

RELOCATE
LIGHTING
STANDARD

$500.00

$4,500.00

$500.00

$4,500.00

$500.00

$4,500.00

$1,500.00

$13,500.00

$533.00

$4,797.00

$1,100.00

$9,900.00

$511.00

$4,599.00

216

6B15TP2

11

Each

Type P2
Luminaire,
150w

$1,050.00

$11,550.00

$1,000.00

$11,000.00

$1,100.00

$12,100.00

$1,050.00

$11,550.00

$1,124.00

$12,364.00

$1,600.00

$17,600.00

$1,080.00

$11,880.00

217

6B25TP2

10

Each

Type P2
Luminaire,
250W

$1,100.00

$11,000.00

$1,100.00

$11,000.00

$1,100.00

$11,000.00

$1,050.00

$10,500.00

$1,177.00

$11,770.00

$1,700.00

$17,000.00

$1,130.00

$11,300.00

218

6B25TP4

14

Each

Type P4
Luminaire,
250W

$1,200.00

$16,800.00

$1,200.00

$16,800.00

$1,200.00

$16,800.00

$1,200.00

$16,800.00

$1,261.00

$17,654.00

$1,700.00

$23,800.00

$1,210.00

$16,940.00

219

6B26LMG

11

Each

Lighting
Standard, Type
L-MG-26

$1,700.00

$18,700.00

$1,800.00

$19,800.00

$1,800.00

$19,800.00

$2,400.00

$26,400.00

$1,855.00

$20,405.00

$2,600.00

$28,600.00

$1,780.00

$19,580.00

220

6B45LMG

24

Each

Lighting
Standard, Type
L-MG-40

$2,200.00

$52,800.00

$2,300.00

$55,200.00

$2,200.00

$52,800.00

$3,000.00

$72,000.00

$2,364.00

$56,736.00

$3,100.00

$74,400.00

$2,260.00

$54,240.00

221

N6B0007

1

L.S.

Underbridge
Lighting
Installation,
Str. No. 1

$8,000.00

$8,000.00

$8,000.00

$8,000.00

$7,800.00

$7,800.00

$8,500.00

$8,500.00

$8,271.00

$8,271.00

$10,200.00

$10,200.00

$7,920.00

$7,920.00

222

7CO1TOP

168,474.00

S..

Topsoil

$1.50

$252,711.00

$1.40

$235,863.60

$0.75

$126,355.50

$1.90

$320,100.60

$1.50

$252,711.00

$1.60

$269,558.40

$1.35

$227,439.90

223

7DO1SED

54,782.00

S..

Seeding, Type
A

$0.80

$43,825.60

$0.75

$41,086.50

$0.60

$32,869.20

$0.55

$30,130.10

$0.80

$43,825.60

$1.00

$54,782.00

$0.75

$41,086.50

224

7D02SED

28,000.00

S..

Seeding, Type
B

$0.80

$22,400.00

$0.46

$12,880.00

$0.45

$12,600.00

$0.50

$14,000.00

$0.80

$22,400.00

$1.00

$28,000.00

$0.75

$21,000.00

225

7D0O8SED

87,314.00

S..

Seeding, Type
L

$0.80

$69,851.20

$0.75

$65,485.50

$0.70

$61,119.80

$0.70

$61,119.80

$0.80

$69,851.20

$1.00

$87,314.00

$0.75

$65,485.50

226

7D17SED

500

S..

Seeding, Type
w

$1.30

$650.00

$5.00

$2,500.00

$2.30

$1,150.00

$2.30

$1,150.00

$1.35

$675.00

$1.50

$750.00

$1.25

$625.00

227

7D20MOW

14

Acre

Mowing

$600.00

$8,400.00

$500.00

$7,000.00

$500.00

$7,000.00

$0.01

$0.14

$530.00

$7,420.00

$570.00

$7,980.00

$508.00

$7,112.00

228

7D30WAT

4,719.00

M.G.

Watering

$24.00

$113,256.00

$25.00

$117,975.00

$85.00

$401,115.00

$0.01

$47.19

$26.50

$125,053.50

$0.01

$47.19

$25.40

$119,862.60

229

7F01SSM

48,500.00

S.Y.

Soil
Stablization
Matting

$4.00

$194,000.00

$2.50

$121,250.00

$2.50

$121,250.00

$2.35

$113,975.00

$4.00

$194,000.00

$4.00

$194,000.00

$3.80

$184,300.00
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230

7F02SSM

82,250.00

S.Y.

Permanent Soil
Stabilization
Matting

$4.00

$329,000.00

$3.75

$308,437.50

$3.50

$287,875.00

$3.50

$287,875.00

$4.00

$329,000.00

$4.00

$329,000.00

$3.80

$312,550.00

231

7LOINVA

1,778.00

S.Y.

Nonvegetative
Surface, Hot
Mix Asphalt

$20.00

$35,560.00

$25.00

$44,450.00

$23.00

$40,894.00

$21.00

$37,338.00

$24.00

$42,672.00

$26.00

$46,228.00

$23.35

$41,516.30

232

8A0IMPT

L.S.

Furnishing
Traffic Control
Devices

$1,500,000.00

$1,500,000.00

$3,540,000.00

$3,540,000.00

$889,500.00

$889,500.00

$1,000,000.00

$1,000,000.00

$800,000.00

$800,000.00

$174,000.00

$174,000.00

$1,985,000.00

$1,985,000.00

233

8A02MPT

4,000.00

M.H.

Traffic
Directors

$0.01

$40.00

$0.01

$40.00

$0.01

$40.00

$0.01

$40.00

$60.00

$240,000.00

$0.01

$40.00

$93.00

$372,000.00

234

8A03MPT

51,400.00

L.F.

Precast
Concrete Curb
Construction
Barrier

$0.01

$514.00

$20.00

$1,028,000.00

$0.01

$514.00

$40.00

$2,056,000.00

$40.00

$2,056,000.00

$0.01

$514.00

$35.40

$1,819,560.00

235

8A06MPT

70

Barrel

Repair
Temporary
Impact
Attenuators

$350.00

$24,500.00

$400.00

$28,000.00

$1,100.00

$77,000.00

$10.00

$700.00

$700.00

$49,000.00

$0.01

$0.70

$350.00

$24,500.00

236

8A07MPT

Each

Repair Truck
Mounted
Impact
Attenuators

$6,500.00

$32,500.00

$5,000.00

$25,000.00

$9,100.00

$45,500.00

$10.00

$50.00

$4,242.00

$21,210.00

$0.01

$0.05

$5,000.00

$25,000.00

237

8A23MPT

10

Unit

Temporary
Crash Cushion,
Frangible
Module Type,
10 Modules

$0.01

$0.10

$2,000.00

$20,000.00

$9,400.00

$94,000.00

$4,000.00

$40,000.00

$2,794.00

$27,940.00

$4,700.00

$47,000.00

$3,500.00

$35,000.00

238

8A24MPT

27

Unit

Temporary
Crash Cushion,
Frangible
Module Type,
19 Modules

$0.01

$0.27

$5,000.00

$135,000.00

$15,500.00

$418,500.00

$5,000.00

$135,000.00

$4,550.00

$122,850.00

$6,800.00

$183,600.00

$3,000.00

$81,000.00

239

8A25MPT

L.S.

Police Traffic
Directors (This
is a NO-BID,
Lump Sum
item for this
contract. The
Lump Sum
price is
$75,000. Enter
a Unit Price of
$75,000 as
your bid for this
item.)

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

$75,000.00

240

N8A0014

40

Bay

Repair
Temporary
Impact
Attenuators,
Quadguard

$70.00

$2,800.00

$1,000.00

$40,000.00

$5,000.00

$200,000.00

$10.00

$400.00

$830.00

$33,200.00

$0.01

$0.40

$500.00

$20,000.00

241

N8A0003

51,400.00

L.F.

Resetting
Precast
Concrete
Construction
Barrier

$0.01

$514.00

$0.01

$514.00

$0.01

$514.00

$3.00

$154,200.00

$1.85

$95,090.00

$0.01

$514.00

$1.00

$51,400.00




Base Line Item Detail

Richard E. Pierson Construction Co

Inc

Agate [ - AE Stone Joint Venture

Earle Asphalt Company

South State, Inc.

Intercounty Paving Associates, LLC

Midlantic Construction, LLC

The Lane Construction Corporation

Item No.

Unit Code

QTY

UNIT

DESCRIPTION

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

RATE

AMOUNT

242

N8A0004

Each

Portable
Variable
Message Sign

$6,000.00

$42,000.00

$5,000.00

$35,000.00

$14,100.00

$98,700.00

$1,000.00

$7,000.00

$8,485.00

$59,395.00

$2,600.00

$18,200.00

$22,700.00

$158,900.00

243

8A28MPT

Each

Temporary
Crash
Cushions,
Quadguard, 9
Bays, 24" Wide

$10,000.00

$50,000.00

$10,000.00

$50,000.00

$33,600.00

$168,000.00

$7,500.00

$37,500.00

$15,900.00

$79,500.00

$15,000.00

$75,000.00

$31,200.00

$156,000.00

244

8B1SMPT

640

M.H.

Traffic
Protection
Patrol

$110.00

$70,400.00

$40.00

$25,600.00

$76.00

$48,640.00

$0.01

$6.40

$0.01

$6.40

$0.01

$6.40

$107.00

$68,480.00

245

8B34MPT

300

L.F.

Modular Glare
Screen System

$25.00

$7,500.00

$20.00

$6,000.00

$34.00

$10,200.00

$15.00

$4,500.00

$25.00

$7,500.00

$30.00

$9,000.00

$30.00

$9,000.00

246

8C21MLR

L.S.

Maintenance
and Protection
of Traffic on
Location No. 1

$100,000.00

$100,000.00

$500,000.00

$500,000.00

$250,000.00

$250,000.00

$200,000.00

$200,000.00

$147,500.00

$147,500.00

$110,000.00

$110,000.00

$108,000.00

$108,000.00

247

8C22MLR

L.S.

Maintenance
and Protection
of Traffic on
Location No. 2

$200,000.00

$200,000.00

$500,000.00

$500,000.00

$250,000.00

$250,000.00

$200,000.00

$200,000.00

$147,500.00

$147,500.00

$110,000.00

$110,000.00

$98,500.00

$98,500.00

Base Total

$46,657,170.60

$46,804,291.73

$48,580,013.13

$51,368,764.77

$51,443,904.00

$52,577,398.09

$58,203,116.30




